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Exhibit B - Schedule of Values (Adjacent Ways)
Tempe Elementary School District
Wood Elementary School

February 26, 2020

CIHANASSE

DIV DESCRIPTION Adjacent Ways
1B |[Survey & Layout 3,600.00
3A |Concrete 200,278.50
26A |Electrical 51,291.57
31A |Earthwork & Paving 297,829.84
32B |Landscaping 89,347.20
33A |[Site Utilities 317,972.70
General Conditions 73,499.27
Owner Contingency 18,055.87
Liability Insurance 12,037.25
Builders Risk Insurance 6,018.62
Payment & Performance Bond 13,240.97
Gross Receipts Tax 63,376.11
Contractor Fee 57,176.93
TOTAL CONSTRUCTION COSTS: 1,203,724.85




Exhibit A.1 - Estimate Detail
Tempe Elementary School District

Wood Elementary School

February 26, 2020

DIV DESCRIPTION Adjacent Ways L Adjacent Ways
QUANTITY CcosT
1B |Survey & Layout
Offsite Improvements 40 Hours 3,600.00
Total Survey & Layout 3,600.00
3A [Concrete
Site Concrete
12 - 6" Concrete Curb & Gutter 309 LF 5,562.00
12 - 6" Concrete Curb & Gutter - ADJWAYS - 519 LF 9,342.00
14 - 6" Raised Concrete Curb 7/A1.8 1,884 LF 30,144.00
14 - 6" Raised Concrete Curb 7/A1.8 -adj - 801 LF 12,816.00
16 - Concrete Sidewalk w/ Turndown 8A/1.8 11,704 SF 49,742.00
18 - Concrete ADA Ramp 289 SF 2,601.00
25 - Concrete Driveway 4,553 SF 34,147.50
42 - Crosswalk Speed Table 597 SF 10,746.00
43 - Speed Bumps 3 EA 4,500.00
Concrete Fire Lane 4,276 SF 29,932.00
Concrete Speed Table 597 SF 10,746.00
Total Concrete 200,278.50
26A |Electrical
01 - Install One 71W LED Cobrahead Luminaire on a 25'6" Street pole 6 EA 30,000.00
02 - Install new 2-1/2" Conduit from PB to Pole (2) #10 CU, (1) #8 CU Bond 105 LF 2,812.09
03 - Install a new #3-1/2 pullbox with fuse holder 6 EA 18,479.48
Total Electrical 51,291.57
31A |Earthwork
Grading
Mobilization, Mass Grading 2 EA 10,000.00
Clear & Grub 1 Acres 2,068.18
Mass Grading 6,673 SY 80,080.00
Asphalt Pavement
Mobilization, Asphalt Pavement 2 EA 10,000.00
Asphalt Pavement, Heavy Duty (Assumed 3"/6"ABC) 5,196 SY 150,684.00
Asphalt Patch, Off-Site 214 SY 22,470.00
Adjust Utilities 5 EA 6,250.00
Striping & Signage
Fire Lane Striping & Signage 3,000 LS 3,000.00
Offsite Striping, Half Street 250 LF 1,538.46
Misc Earthwork
Traffic Control, Barricades 4 Weeks 6,720.00
SWPPP Establishment 1 Acres 1,500.00
SWPPP Maintenance 1 Months 250.00
Street Sweeping 4 Weeks 600.00
Construction Water 6,673 SY 2,669.20
Total Earthwork 297,829.84
32B |[Landscaping
Irrigation
Irrigation System 5,978 SF 3,885.70
Irrigation Control System, 2" Irrigation System water service & meter, 2" water line 1| LS/Allowance 75,000.00
Groundcover
2.1 - Decomposed Granite (Santa Fe Gold) + Soil-Loc + Planting along Offsites 5,978 SF 10,461.50
Total Landscaping 89,347.20

33A

Site Utilities
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Exhibit A.1 - Estimate Detail
Tempe Elementary School District

Wood Elementary School

February 26, 2020

DIV DESCRIPTION Adjacent Ways L Adjacent Ways
QUANTITY CcosT
Public Water
03 - Install 8" Polywrapped ductile iron 227 LF 24,970.00
04 - Sawcut, Remove and Replace Existing AC Pavement 1,922 SF 9,610.00
05 - Sawcut, Remove and Replace Existing Vertical Curb & Gutter 117 LF 2,574.00
06 - Sawcut, Remove and Replace existing concrete sidewalk 498 SF 3,486.00
12 - Install 12" Gate Valve w/ VB&C 6 EA 90,922.50
16 - Install 6" Gate Valve w/ VB&C 8 EA 63,282.80
17 - Install 6" Tee w/ necessary fittings 4 EA 2,700.00
18 - Install 8" to 6" reducer 4 EA 1,912.00
Offsite Domestic Water
01 - Install new 2" Domestic Water Service, 2" VB&C 197 LF 9,850.00
Domestic Water, Valve Box & Cover, 2" x 2" 1 EA 2,500.00
Sewer
03 - Sawcut, r&r existing concrete vertical curb and gutter 8 LF 30,830.40
07 - Core Drill into existing Sewer Manhole 1 EA 1,500.00
08 - Sawcut, R&R AC Pavement 301 SF 1,505.00
11 - Install 8" V.C.P. Sewer Line 35 LF 3,150.00
Misc Site Utilities
Temporary Utility Plating 459 LF 9,180.00
Vertical Re-alignments 4 EA 60,000.00
Total Site Utilities 317,972.70
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GENERAL NOTES: PARKING SUMMARY:

01 - Install One 71W LED Cobrahead Luminaire on a 25'6" Street pole - Q1 6 EA
. 01 - Install 12" Tee w/ necessary and appropriate fittings - Q1 2 EA
. 02 - Install 12" to 8" reducer - Q1 2 EA
03 - Install 8" Polywrapped ductile iron - Q1 182 LF
. 04 - Sawcut, Remove and Replace Existing AC Pavement - Q1 1,068 SF
. 05 - Sawcut, Remove and Replace Existing Vertical Curb & Gutter - Q1 93 LF
\\\ . 06 - Sawcut, Remove and Replace existing concrete sidewalk - Q1 414 SF
10 - Field Verify Elevation and Location of existing - Q1 3 EA
12 - Install 12" Gate Valve w/ VB&C - Q1 6 EA
16 - Install 6" Gate Valve w/ VB&C - Q1 6 EA
. 17 - Install 6" Tee w/ necessaryy fittings - Q1 2 EA
18 - Install 8" to 6" reducer - Q1 2 EA
7] 01 - Install new 2" Domestic Water Service, 2" VB&C - Q1 121 LF

04 - Sawcut, R&R Existing Concrete Vertical Curb & Gutter - Q1 19 LF
05 - Sawcut, R&R existing concrete sidewalk to nearest joint - Q1 81 SF
111 06 - Field Verfy Elevation and Location of sewerr line - Q1 1 EA
. 21 - Connect new 18" Flood Irrigation Pipe to existing pipe collar - Q1 1 EA
22 - Install 18" Plastic Irrigation Pipe, SDR-51 - Q1 197 LF
02 - Install new 2-1/2" Conduit from PB to Pole (2) #10 CU, (1) #8 CU Bond - Q1 103 LF

03 - Install a new #3-1/2 pullbox with fuse holder - Q1 6 EA

2.1 - Decomposed Granite (Santa Fe Gold) - OFFSITE - Q1 5,978 SF
[ 05 - DG Landscaping - Q1 5 EA
] 12 - 6" Concrete Curb & Gutter - Q1 309 LF

"""" 14 - 6" Raised Concrete Curb 7/A1.8 -adj - - Q1 646 LF S g
77121 16 - Concrete Sidewalk w/ Turndown 8A/1.8 - Q1 10,983 SF T
_____ ] 18 - Concrete ADA Ramp - Q1 289 SF Revisions:
|| 23 - Painted Parking & Crosswalk Striping - Q1 1 EA %
25 - Concrete Driveway - Q1 4,553 SF ﬁ
] 42 - Crosswalk Speed Table - Q1 66 SY bt 1 A
] 43 - Speed Bumps - Q1 59 LF Stiodked by e oy
. 48 - HD sphalt Driveway - ADJWAYS - - Q1 46,453 SF Date: 8119
[ 12 - 6" Concrete Curb & Gutter - ADJWAYS - - Q1 519 LF ‘“f:. . ‘:‘ S:"“:‘a‘

14 - 6" Raised Concrete Curb 7/A1.8 - Q1 1,746 LF
16 - Concrete Fire Lane - Q1 4,276 SF

EDC FIRE DEPARTMENT CONNEGTION -
SEE CIVIL PLANS

SCALE: =600

7= Overall Site Plan

02 - See onsite domestic water line plans - Q1 2 EA e
. 03 - Sawcut, R&R existing A.C. Pavement - Q1 38 SY L
a0
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GENERAL NOTES:

PARKING SUMMARTY:

1. CONTRALTON 10 VIRIFY AL EXESTING 0RMERSKONS AND-
CIRE INSTALLATION ANDE

FARIONG STALLS PROVOED)

2. CONTRACTOR TO SUBMIT FIRE ALARM 5YSTEM TO FRE
MARSHAL FOR APPROVAL.

3. CONT L FROVIDE
ENTHRY BCINT Sify
CONTRACTOR IS TO PROVIDE WAITTES NOTIFICATION IF

GRADES ARE NOT ACCEPTADLE, CONTRACTOR T00
REFERERCE CiVIL DRAWINGE FOR CRADING AND DRANACE.

4.EE SHEET A1 §.41.7 FOR SITE DETAILE. PLACE CONSTRUCTION
SIGN AT FRONT EMTRY T THE WIEWING,

6. CONTRACTOR TO PLACE PROJECT SIGH AT ENTRY INTO
CAMPLIS CF AS INDICATED BY OWNER

. CONTRACTOR TO REPLACE AWD AEPAR EXISTING LAMDSCAPE
AHDIRAUGATION FY5TIMS DEMOLEMED 0 WORK, RELOCATE
EXISTING VALVE BOXES, MAIN LINES, AND ASSOCIATED
RRIGATION EVSTEMS OUTEIDE WORK AREA. RECONNECT
EXISTING SYSTEMS TO CAEATE FUNCTIONNG SYSTEMS THAT
WILL SE MCLUDED 'WITHIN THE BUILDI NG WARRANTY FERICO.
CONTRACTIR T
CONTRAC

FARKING
PER |G, 2072 TADLE 11061
ACCESSELE PARKING FROVIDED)

ME 1% EVERY EIGHT ACCESSELE
SFAGES BHALL BE DESIINATED EHALL
BE DESGNATED VAN ACCESSEILE" PER
010 ADA STANDAALDS FOR MCCESSIBLE
DESIGH. SECTION 2084 (REQUIRET)

VAN ACCESSIELE" FARKING {FROVIDED]

TOTAL SPACES PROVIDED:

BULIDING USE:

1 SPRCES
6 3RACER

A SPACER
A SPACES

4 BRAGEE.

1N SPACES

WORK ANDICAPE
A IRAIGATION,

6. HEW DECOMADIED GRANITE BHALL BE PLACED I ALL AREAS
OF WORK WITHIN EXISTING DECOMPOSED GRANITE
BOLNDWRIES. SEW TURF SHALL BE PLACED M ALL AREAS OF
WIGR WITHN EXISTING TURF.

. THE GROUND IMMETHATELY ADJACENT TO TH

=

[EPERGENT SLOFE) FOR & MINKIM DESTANCE OF 10 FEET
MEASURED PEAFENDICULAR TO THE FACE OF THE WALL F
PHYSICAL OBSTRUCTION OR LOT LINES FROMIBIT 10 FEET OF
HORIFONTAL DISTANGCE, & S-PERCENT SLOPE SHALL BE
FROVIDED TO AN APPROVED ALTERKATE METHOD
DOVERTING WATER AWAY FROM THE FOUNTATION,

8. CONTRACTOR TO REFERENCE CiViL DRAWINGS FOR
ATDTIONAL

oF

INDICATED

ELEMENTARY SCHOOL WITH SRE-X THIZ & GRADES

BULDING SUMMARY:

MOTE: DOES MOT INCLUDE CRKCFY AREAS DR OPEM AR
COVER]

3 ALL CAMDPIES

ERLDG A 1 STORY, TYPE V.8, AFES, 2004 TALL FLODR

AREA: 11750 5F.

BLDGE i ﬂq::.meu.m.auwrmn.m

ARER: ZLM0

ELDG £: 1 STOAY, TYPE 1B TYFE VB, AFES, 32007 TALL

FLOOA AREA: 15T 5F.

1N PANTED STEEL PEDESTAL 1Mol o

GRADE OUTLET AS NDCATED BY ELECTRICAL,
PROFDEED BULDINGS
ASPHALT - SEE CIVIL
CCNCRETE 5 REWAL K - SEE ML
TURT - SEE LANBECARE
MEW ARTFICIAL TURF - SEE SPECS -
5EE LANDISCAPE
OEGOMPISED GRANITE - SEE LANDSGAPT
SANL - SEE LANOSCAPE
WOOD FIBER - 5EE LANDSCAPE

@ WIYMOTES - SO0 DNUARGED ST PLAN SHIITS

PARIONGSITE LIGHT POLE i) 2 DLA.

-] I HIGH RAISED .
SEE ELECTRICAL PLANS
T LED GOBRAMEAD LUMINARE 08
- 44 BINGLE &RE POLE WITH & 3007
MOUNTING HEIGHT
KB N B LOGATION - COORDINATE
PR
FIRE QEFARTMENT o -
FDC S e

Overall Site Plan

TOTAL CAMPLE. BRSO3 EF.
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